
DELOSCH TECHNOLOGIES (P) LTD.

HR Tek Systems
Innovating HR with Technology

JUNE24-2025

Project Proposal

HR Digital Optimization, Change Management & Shared Services Enablement



Transforming HR with Technology , Insights and Innovation

14-15 MADHUPURAM , IIM ROAD LUCKNOW,226013
+919935959986 ; 0522-3195392
HTTPS://HRTEKSYSTEMS.IN

Executive Summary

Momentum Group has expressed the need to optimize HR processes without replacing their customized PeopleSoft system, and to navigate organizational restructuring with expert-led change management implementation. Based on these strategic imperatives and past consulting challenges.

HR Tek Systems proposes a Targeted, high-impact, and collaborative engagement Model.

Engagement Objectives:

- Optimize PeopleSoft within existing configurations.
- Improve employee experience with process streamlining and automation.
- Design and implement a Shared Services Model that fits Momentum's new structure.
- Provide a Change Management Advisory to guide people through the Emotionally Intelligent Change Process.
- Build a scalable HR Digital Roadmap to support long-term goals without disruption.



Commercials

Based on your service pricing sheet and the proposed phased approach tailored for Momentum Group, here's a recommended pricing structure for the entire HR Digital Optimization (PeopleSoft) & Change Management Advisory engagement. The proposal is designed to balance value, impact, and client trust-building

Phased Approach	Service Components	Pricing Range	Justification
Phase 1: Diagnostic Sprint (2 weeks)	Rapid HR Process Mapping- PeopleSoft Optimization Blueprint- Change Readiness Scan- Org Restructuring Impact Analysis	₹28.5 – 32.5 Lakhs	Based on HR Digital Change Management & HR Process Reengineering (sample, scoped down)
Phase 2: Quick Win Execution (30–45 days)	Rapid HR Process Mapping- PeopleSoft Optimization Blueprint- Change Readiness Scan- Org Restructuring Impact Analysis	₹38 – 42 Lakh	Includes HR Process Optimization, Digital Experience Design, part HCM Automation
Phase 3: Shared Services & Roadmap (60–90 days)	Shared Services Model Design- HR Operating Model for New Org Structure- 18-month HR Digital Roadmap- Tech Stack Recommendations	₹75 L – ₹1.4 Cr	Based on HR Operating Model Design, HR Tech Strategy, and partial Shared Services Setup

Project Timelines

Engagement Duration: 12 Weeks
Phases: Diagnostic → Quick Wins → Strategic Build

Week 1-2

Diagnostic Sprint

- PeopleSoft Optimization Blueprint
- Heat Map
- HR Technology Assessment
- Change Readiness Report

Week 3-7

Change Management & Optimization

- Deploy the Help Desk Prototype
- Change Management Toolkit(V-1)
- Change Champion Program
- PeopleSoft Optimization Implementation

Week 8-12

Shared Services & Digital Roadmap

- HR Shared Services Operating Model
- HR Digital Roadmap
- Change Management Adoption Set-up
- Governance and KPI Plan



Contact Us

https://hrteksystems.in

support@hrteksystems.in;
atul.dixit@hrteksystems.in

+91 9935959986